



Rehabilitation Plantations Limited

(A Joint Venture of Govt. of India & Govt. of Kerala)

Regd: Office: PUNALUR - 691 305, KOLLAM DIST., KERALA

Telephone : Office: 222971, 222972, 222973, M. D. 222210. Telegrams: "REHAB" Fax: 0475-223866



NOTICE INVITING TENDER

Sealed competitive tenders in separate superscribed cover invited from experienced and financially sound contractors having valid registration with Kerala State Public works Department/ CPWD / KSEB / KWA or other Public sector undertakings for the following works; so as to reach this office of the undersigned with 2.50% of the PAC as EMD on or before **2.30PM on 15/09/2011**

Sl.No.	Name of Work	PAC (Rs)	EMD (Rs)	Time of completion	Cost of Tender form (Rs)
1	Construction of labour tenements at 3rd block (1 st block) (Block-A) Unit I, Ayiranallur estate	13,73,000.00	34300.00	6 months	2100 +KVAT
2	Construction of labour tenements at 3rd block (1 st block) (Block-B) Unit I, Ayiranallur estate	13,73,000.00	34300.00	6 months	2100 +KVAT
3	Construction of labour tenements at 3rd block (1 st block) (Block-C) Unit I, Ayiranallur estate	13,73,000.00	34300.00	6 months	2100 +KVAT
4	Construction of labour tenements at 7 th block (Block-A) ,Unit III Ayiranallur estate	13,34,000.00	33400.00	6 months	2000 +KVAT
5	Construction of labour tenements at 7 th block (Block-B) ,Unit III. Ayiranallur estate	13,34,000.00	33400.00	6 months	2000+KVAT
6	Construction of labour tenements at 4 th block (Block-A) ,Unit II, Ayiranallur estate	13,73,000.00	34300.00	6 months	2100+KVAT
7	Construction of labour tenements at 4th block (Block-B), Unit II, Ayiranallur estate	13,73,000.00	34300.00	6 months	2100+KVAT
8	Construction of drain & retaining wall on back side of labour lines (H/7 & H/8) at 8 th block, Unit III, Ayiranallur estate	8,90,000.00	22200.00	3 ^{1/2} months	1800+KVAT
9	Construction of drain at 8 th block, Unit III (H/4 Qtrs.), Ayiranallur estate	1,13,000.00	2800.00	3 months	400+KVAT
10	Construction of drain & retaining wall at 8 th block, Unit III, (H/2 Qtrs.), Ayiranallur estate	2,54,000.00	6400.00	3 months	500+KVAT
11	Construction of drain & retaining wall at 8 th block, Unit III, (for staf Qtrs.), Ayiranallur estate	1,60,000.00	4000.00	3 months	400 +KVAT
12	Construction of drain & retaining wall at 8 th block, Unit III, (for staf Qtrs.), Ayiranallur estate	2,03,000.00	5100.00	3 months	400 +KVAT
13	Construction of New shed for Compost Unit, Kulathupuzha estate	18,81,000.00	47000.00	5 months	2800 +KVAT
14	Construction of step & drain at 2J colony, Kulathupuzha estate	48,000.00	1200.00	2 months	300+KVAT

15	Construction of Septic tank and dispersion trench at 2H colony, Kulathupuzha estate	1,11,000.00	2800.00	2 ^{1/2} months	400+KVAT
16	Repair and maintenance of labour lines in 2H colony, Kulathupuzha estate	3,63,000.00	9100.00	3 ^{1/2} months	700 +KVAT
17	Maintenance of compound wall (increasing the height) for 1C school, Kulathupuzha estate	1,33,000.00	3300.00	3 ^{1/2} months	400+KVAT
18	Repair and maintenance of collecting stations 2G,1G,Pallamvetty, 1K & Chandanakkavu (5 nos.), Kulathupuzha estate	3,74,000.00	9400.00	3 ^{1/2} months	700+KVAT
19	Construction of Septic tank and dispersion trench at 2F colony (1 No.), Kulathupuzha estate	1,29,000.00	3200.00	2 ^{1/2} months	400+KVAT
20	Construction of Septic tank and dispersion trench at 1C colony. (Qtrs. No. 9& 2/4) (2Nos.), Kulathupuzha estate	2,84,000.00	7100.00	3 ^{1/2} months	600 +KVAT
21	Modification of electrical system in Head office, Punalur	2,66,674.00	6700.00	1 month	500+KVAT

Tender forms can be obtained from the office of the undersigned on all working days upto **12.00Noon on 15/09/2011**, on applying with valid registration certificate, experience certificate, Identity proof, PAN card and address proof. The E.M.D should be in the form of DD drawn in favour of The Managing Director, R.P Limited payable at Punalur or a deposit receipt pledged to The Managing Director, R.P Limited, Punalur. The tender submitted without the required EMD will be summarily rejected. The tenders will be opened at **3.00PM on 15/09/2011**.

Note:- (I) If the tender date happens to be a holiday, the next working day will be fixed. (II) *The maximum no. of works a firm/individual can quote is limited to 5 nos., which includes the ongoing works the firm/individual has already contracted with the company.*

"RPL is an Environmental friendly Organisation. It expects its Contractors & other interested parties also to contribute towards a GREENER EARTH"



